
 29

Appendix B-1 
 

LAND ACQUISITION PROPOSAL 
ESTIMATED DIRECT COSTS 

 

Parcel Name:  Agency:  Date:  

Prepared by:  Phone:   

 
Bureaus agree to furnish the necessary equipment, materials, facilities, services, personnel, 
and other costs except as specified below:                   
 

1. Land (purchase price not to exceed fair market value) $    % 

2. Appraisal Costs $    % 

3. Land Survey Costs $    % 

4. Environmental Site Assessment and NEPA Costs $    % 

5. Title and Escrow Fees $    % 

6. Recording Fees $    % 

7. Pro-rata Share of any pre-paid property taxes or   
assessments 

 
$    

 
% 

8. Other Miscellaneous Closing Costs $    % 

9. Penalty Costs and Other Charges for prepayment 
of any pre-existing recorded mortgage, deed of 
trusts or other security instrument that 
encumbers the real property $    % 

10. Relocation Payments to Eligible Tenants $    % 

11. Balance of 10% Contingency Reserve $    % 

TOTAL*: $    % 
 
*Total dollar percentage may be as much as 110% of amount approved by Secretary due to the allowed 10% 
contingency figure.  Updated information on costs and likely purchase price may result in a total amount that is 
lower than the amount approved by the Secretary and a percent less than 100%. 
 
COMMENTS:  
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Appendix B-2 
 

CAPITAL IMPROVEMENT PROPOSAL 
ESTIMATED DIRECT COSTS & KEY MILESTONE DATES 

 

Project Name:  Agency:  Date:  

Prepared by:  Phone:   

 
Identify estimated costs of eligible reimbursement expenses: 
 
1.  Planning and Environmental Costs* 
(conceptual drawings, specialist surveys/reports, archaeology, 
wildlife, biology, engineering, etc., and environmental 
documentation, etc.) $    % 
2.  Pre-construction Engineering Costs* 
(surveys, engineering technical reports, architectural and design 
services, contract preparation, permitting, etc.) $    % 
3. Construction Engineering Costs*  
(contract administrative services, procurement costs, 
sampling/testing, etc.) $    % 

4.  Construction Costs $    % 

5.  Authorized Federal Direct Labor $    % 

6.  Balance of 10% contingency reserve $    % 

 
TOTAL**: 

 
$    

 
% 

 
Estimated Key Milestone Dates: 

Environmental Decision Notice/FONSI Date:  

Construction Contract Award Date 
(list if more than one):  

Final Completion Date:  

*Total of Items 1-3 not to exceed 20% of total project cost, even if Federal labor is used to perform this work. 

**Total dollar percentage may be as much as 110% of amount approved by Secretary due to the allowed 10% 
contingency figure.   Updated information on costs or preliminary bids may result in a total amount that is lower than the 
amount approved by the Secretary and a percent less than 100%. 

 

COMMENTS:  
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Appendix B-3 
 

PARKS, TRAILS, AND NATURAL AREAS – LAND ACQUISITION PROPOSAL 
ESTIMATED DIRECT COSTS 

 

Project Name:  County/City:              

Prepared by:  Phone:  Date:  
 

County /City agree to furnish the necessary equipment, materials, facilities, services, 
personnel and other costs except as specified below: 
 

1. Land (purchase price not to exceed fair market value) $    % 

2. Appraisal Costs $    % 

3. Land Survey Costs $    % 

4. Environmental Site Assessment and NEPA Costs $    % 

5. Title and Escrow Fees $    % 

6. Recording Fees $    % 

7. Pro-rata Share of any pre-paid property taxes or 
assessments $    % 

8. Other Miscellaneous Closing Costs $    % 

9. Penalty Costs and Other Charges for prepayment 
of any pre-existing recorded mortgage, deed of trust 
or other security instrument that encumber the real 
property $    % 

10. Relocation Payments to Eligible Tenants $    % 

11. Balance of 10% Contingency Reserve $    % 

TOTAL*: $    % 
 
*Total dollar percentage may be as much as 110% of amount approved by Secretary due to the allowed 10% 
contingency figure.   Updated information on costs and likely purchase price may result in a total amount that is 
lower than the amount approved by the Secretary and a percent less than 100%. 
 
COMMENTS:  
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Appendix B-4 
 

PARKS, TRAILS, AND NATURAL AREAS PROJECTS 
ESTIMATED DIRECT COSTS & KEY MILESTONE DATES 

 

Project Name:  County/City:              

Prepared by:  Phone:  Date:  
 
Identify estimated costs of eligible reimbursement expenses: 

 

1.  Planning and Environmental Costs* 
(conceptual drawings, specialist surveys/reports, 
archaeology, wildlife, biology, engineering, etc, and 
environmental documentation, etc.) $    % 

2.  Pre-construction Engineering Costs* 
(surveys, engineering technical reports, architectural and 
design services, contract preparation, permitting, etc.) 

$    % 
3. Construction Engineering Costs*  
(contract admin services, procurement costs, 
sampling/testing, etc.) $    % 

4.  Construction Costs $    % 

5. Authorized Direct Labor $    % 

6.  Balance of 10% Contingency Reserve $    % 

TOTAL**: $    % 
 

Estimated Key Milestone Dates: 

Environmental Decision Notice/FONSI Date:  

Construction Contract Award Date 
(list if more than one):  

Final Completion Date:  

*Total of Items 1-3 not to exceed 20% of total project cost, even if Federal labor is used to perform this work. 

**Total dollar percentage may be as much as 110% of amount approved by Secretary due to the allowed 10% 
contingency figure.   Updated information on costs or preliminary bids may result in a total amount that is lower than the 
amount approved by the Secretary and a percent less than 100%. 

 

COMMENTS:  
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Appendix B-5 

 
DEVELOPMENT OF AN MSHCP 

ESTIMATED DIRECT COSTS & KEY MILESTONE DATES 
 

Project Name:  County/City:              

Prepared by:  Phone:  Date:  
 
Identify estimated costs of eligible reimbursement expenses: 
 

1. Planning and Environmental Costs  
(specialist surveys/reports including cultural resources, 
archaeology, wildlife, biology, environmental 
documentation, etc.) $    % 

2. Direct Project Labor (Payroll)* $    % 

3. Equipment $    % 

4. Travel $    % 

5. Project Contracts, Grants and 
Agreements* $    % 

6. Project Administration (* for above) $    % 

7. Balance of 10% Contingency Reserve $    % 

TOTAL**: $    % 
 

Estimated Key Milestone Dates: 

Contract Award Date (list if more than one):  

Final Completion Date:  
 

**Total dollar percentage may be as much as 110% of amount approved by Secretary due to the allowed 10% 
contingency figure.   Updated information on costs or preliminary bids may result in a total amount that is lower than the 
amount approved by the Secretary and a percent less than 100%. 

 

COMMENTS:  
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Appendix B-6 
 

    CONSERVATION INITIATIVES 
ESTIMATED DIRECT COSTS & KEY MILESTONE DATES 

 

Project Name:  County/City:              

Prepared by:  Phone:  Date:  
 
Identify estimated costs of eligible reimbursement expenses: 

 

1. Planning and Environmental Costs 
(specialist surveys/reports including cultural resources, 
archaeology, wildlife, biology, environmental 
documentation, etc.) $    % 

2. Direct Project Labor (Payroll)* $    % 

3. Equipment $    % 

4. Travel $    % 

5. Project Contracts, Grants and 
Agreements* $    % 

6. Project Administration (* for above) $    % 

7. Balance of 10% Contingency Reserve $    % 

TOTAL**: $    % 
 

Estimated Key Milestone Dates: 

Contract Award Date (list if more than one):  

Final Completion Date:  
 

**Total dollar percentage may be as much as 110% of amount approved by Secretary due to the allowed 10% 
contingency figure.   Updated information on costs or preliminary bids may result in a total amount that is lower than the 
amount approved by the Secretary and a percent less than 100%. 

 

COMMENTS:  

 

 

 

 
 

 


